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Amendment No. 001 - Page 2
Solicitation No. RFP080041

The descriptions on page 4 and page 5, for items 26 and item 31 dates are corrected to read October 1, 2008 through
September 30, 2009. The base year for all performance on this contract is the same time period of October 1, 2008 through
September 30, 2009. The Section B in solicitation RFP080041 is replaced by the attached Section B.

Section F - FAR Clause 52.252-2 Clauses Incorporated by Reference (FEB 1998) is deleted entirely since no clauses are
referenced in that section.

Section I - FAR Clause 52.217-9 Option to Extend the Term of the Contract (MAR 2000), The total duration of this contract
including the exercise of any option under this clause shall not exceed 5 years.

Section L - Last page clause AOC52.237-1 Site Visit (AUG 2005) is deleted for the entire clause. Please direct any questions
regarding the subject solicitation to me at my e-mail address jfriedho@aoc.gov by July 8, 2008 at 3:00 PM that is the deadline
for any questions regarding this solicitation from any potential contractor.

Questions and answers are provided below concerning this solicitation:

1. Has this job ever gone out to bid before?
Yes.

2. When was the last contract effective (Dates of Contract).
The current and last contract effective dates are from April 1, 2004 through September 30, 2008.

3. Winning Contract Name and the Winning Bid amount.

The winning contractor was Triple S. Termite and Pest. The base year contract amount was $29,276.00.

4, If possible I would like to see the Bid Tabulation results for the past/current contract.

No bid tabulation results are available sine the last contract was a negotiated procurement.

5. Last Service Date.

The service dates are at least monthly.

6. Have there been any changes to the scope of work since the last contract?
Yes.

7. Could you tell me what was the number of years the last contractor had this contract, and the total awarded
amount for this solicitation on the last contract?

The last and current contractor has performed these services for approximately 15 years.

The total amount awarded to the current contractor for these services including all option years is $356,204.00.

The following notice, Continuing Contract Performance During a Pandemic Influenza or other National Emergency is
added to the subject solicitation:

Continuing Contract Performance During a Pandemic Influenza
or other National Emergency



In accordance with guidance from the Homeland Security Council, all federal agencies have been developing
plans for keeping our government workforce operational during a pandemic influenza or other emergency
periods. The Occupational Health and Safety Administration (OSHA) has provided a directive relative to
preparation for an influenza pandemic and includes engineering controls (e.g. sneeze guards, negative pressure
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rooms), administrative controls (e.g. teleconferencing), work practices (e.g. tissues, no-touch trash cans, hand
soap, etc.) and personal protective equipment (e.g.masks or respirators). This directive can be identified by the
name: OSHA 3327-02N 2007. The document can be found in its entirety on the internet at:
http://www.osha.gov/Publications/influenza_pandemic.html.

During a Pandemic or other emergency, the Architect of the Capitol (AOC) understands that our contractor
workforce will experience the same high levels of absenteeism as our federal employees. Although the
Excusable Delays and Termination for Default clauses used in government contracts list epidemics and
quarantine restrictions among the reasons to excuse delays in contract performance, we expect our contractors to
make a reasonable effort to keep performance at an acceptable level during emergency periods.

The Office of Personnel Management (OPM) has provided guidance to federal managers and employees on the
kinds of actions to be taken to ensure the continuity of operations during emergency periods. This guidance is
also applicable to our contract workforce. Contractors are expected to have reasonable policies in place for
continuing work performance, particularly those performing mission critical services during a pandemic
influenza or other emergency situation.

The types of actions a federal contractor should reasonably take to help ensure performance are:

. Encourage employees to get inoculations or follow other preventive measures as advised by the
public health service.
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. Contractors should cross-train workers as backup for all positions performing critical services.

This is particularly important for work such as guard services where telework is not an option.

. Implement telework to the greatest extent possible in the workgroup so systems are in place to
support successful remote work in an emergency.

. Communicate expectations to all employees regarding their roles and responsibilities in relation
to remote work in the event of a pandemic health crisis or other emergency.

. Establish communication processes to notify employees of activation of this plan.
. Integrate pandemic health crisis response expectations into telework agreements.
. With the employees, assess requirements for working at home (supplies and equipment needed

for an extended telework period). Security concerns should be considered in making equipment
choices; agencies or contractors may wish to avoid use of employees’ personal computers and
provide them with PCs or laptops as appropriate.

. Determine how all employees who may telework will communicate with one another and with
management to accomplish work.



. Practice telework regularly to ensure effectiveness.

° Make it clear that in emergency situations, employees must perform all duties assigned by
management, even if they are outside usual or customary duties.

o Identify how time and attendance will be maintained.

It is the contractor’s responsibility to advise the government contracting officer if they anticipate not being able
to perform and to work with the AOC to fill gaps as necessary. This means direct communication with the
contracting officer or in his/her absence, another responsible person in the contracting office via telephone or
email messages acknowledging the contractor’s notification. The incumbent contractor is responsible for
assisting the AOC in estimating the adverse impacts of nonperformance and to work diligently with the AOC to
develop a strategy for maintaining the continuity of operations.

The AOC does reserve the right in such emergency situations to use federal employees, employees of other
federal agencies, contract support from other existing AOC contractors, or to enter into new contracts for critical
support services.

Normal Capitol Complex operations are, at irregular and unanticipated times, interrupted due to events that can

occur on the Capitol Complex, e.g., funerals that utilize the Rotunda, closure of Congressional buildings due to

unusual activities, etc. These can impact AOC contractor operations. Any AOC contractor that becomes aware
of an event that may affect its operations on the Capitol Complex may go to www.aoc.gov/business/contractors/
to receive current information of the operational status of the Capitol Complex.

Distribution:

Contract File
COTR
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Section B - Supplies or Services and Prices/Costs

Integrated Pest Management Program
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Number

Commodity Name

Quantity

Unit of Issue

Unit Price ($)

Total Cost ($, Inc. disc)

PEST CONTROL FOR THE HART, DIRKSEN, AND

RUSSELL SENATE OFFICE BLDGS (BASE YEAR)

Total :

12.00

MO

$

$

Description:

PEST CONTROL FOR THE SENATE RESTAURANT

(BASE YEAR)

Total :

12.00

MO

Description:

PEST CONTROL FOR WEBSTER HALL (BASE

YEAR)

Total :

12.00

MO

Description:

PEST CONTROL FOR BLUE PLAINS FURNITURE

WAREHOUSE (BASE YEAR)

Total :

12.00

MO

Description:

PEST CONTROL FOR MAIL FACILITY IN

LANDOVER (BASE YEAR)

Total

:12.00

MO

Description:

PEST CONTROL FOR THE HART, DIRKSEN, AND
RUSSELL SENATE OFFICE BLDGS (OPTION YEAR

1)

Total :

12.00

MO

Description:

PEST CONTROL FOR THE SENATE RESTAURANT

(OPTION YEAR 1)

Total :

12.00

MO

Description:

PEST CONTROL FOR WEBSTER HALL (OPTION

YEAR 1)

Total :

12.00

MO

Description:

PEST CONTROL FOR BLUE PLAINS FURNITURE

Total :

12.00

MO
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WAREHOUSE (OPTION YEAR 1)

Description:

10

PEST CONTROL FOR MAIL FACILITY IN

LANDOVER (OPTION YEAR 1)

Total :

12.00

MO

Description:

(OPTION YEAR 4)

Total :

12.00

MO

Description:

PEST CONTROL FOR THE SENATE RESTAURANT

(OPTION YEAR 2)

Total :

12.00

MO

Description:

PEST CONTROL FOR WEBSTER HALL (OPTION

YEAR 2)

Total :

12.00

MO

Description:

14

PEST CONTROL FOR BLUE PLAINS FURNITURE

WAREHOUSE (OPTION YEAR 2)

Total :

12.00

MO

Description:

PEST CONTROL FOR MAIL FACILITY IN

LANDOVER (OPTION YEAR 2)

Total :

12.00

MO

Description:

16

PEST CONTROL FOR THE HART, DIRKSEN, AND
RUSSELL SENATE OFFICE BLDGS (OPTION YEAR

3)

Total :

12.00

MQ

Description:

PEST CONTROL FOR THE SENATE RESTAURANT

(OPTION YEAR 3)

Total :

12.00

MO

Description:

PEST CONTROL FOR WEBSTER HALL (OPTION

YEAR 3)

Total :

12.00

MQ

Description:

PEST CONTROL FOR BLUE PLAINS FURNITURE

WAREHOUSE (OPTION YEAR 3)

Total :

12.00

MO
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Description:

20

PEST CONTROL FOR MAIL FACILITY IN

LANDOVER (OPTION YEAR 3)

Total :

12.00

e}

Description:

21

PEST CONTROL FOR THE HART, DIRKSEN, AND
RUSSELL SENATE OFFICE BLDGS (OPTION YEAR

4)

Total :

12.00

MO

Description:

22

PEST CONTROL FOR THE SENATE RESTAURANT

(OPTION YEAR 4)

Total :

12.00

MO

Description:

23

PEST CONTROL FOR BLUE PLAINS FURNITURE

WAREHOUSE (OPTION YEAR 4)

Total :

12.00

MO

Description:

24

PEST CONTROL FOR WEBSTER HALL (OPTION

YEAR 4)

Total :

12.00

MO

Description:

25

Pest Control for Blue Plains
Furniture Warehouse(Option 4)

Total :

12

Description:

26

PEST CONTROL FOR MAIL FACILITY IN

LANDOVER (OPTION YEAR 4)

Total

:12.00

MO

Description:

27

Pest Management Service

Total

1 12.00

EA

Description:Base - Pest Management Service for the Capitol Building; October

1,2008 through September 30, 2009

28

Pest Management Service

Total

:12.00

EA

$

$

Description:Option Year 1

29

Pest Management Service

Total

:12.00

EA

Description:Option Year 3

30

Pest Management Service

Total

:12.00

EA

Description:Option Year 4

3

Pest Management Service

Total

:12.00

EA
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Description:Base - Pest Management Service for the Capitol Visitor Center ; October 1,2008 through September 30, 2009

32

Pest Management Service Total : 12.00 EA $ $

Description:Option Year 1

33

Pest Management Service Total : 12.00 EA $ 3

Description:Option Year 3

34

Pest Management Service Total : 12.00 EA $ $

Description:Option Year 4

35

Pest Management Service Total : 12.00 EA $ 5

Description:Option Year 2

36

Pest Management Services for FY 09, HOB Total : 0.00 MO $ $

Description:

37

Pest Management Services for FY 09 House Rest. Total : 0.00 MO $ $

System

Description:

38

Option Year No. 1 for the period Oct. 1, 2009 through Total : 0.00 MO $ $

Sept. 30, 2010.

Description:HOB

39

Option Year 1 for the period Oct. 1, 2009 through Total : 0.00 MO $ $

Sept. 30, 2010.

Description:House Rest. System.

40

Option Year No. 2 for the period Oct. 1, 2011 through Total : 0.00 MO $ $

Sept. 30, 2012.

Description:HOB

41

Option Year No. 2 for the period Oct. 1, 2011 through Total : 0.00 MO $ $

Sept. 30, 2012..

Description:House Rest. System.

42

Option Year No. 3 for the period Oct. 1, 2012 through Total : 0.00 Mo $ 8

Sept. 30, 2013.

Description:HOB

43

Option Year No. 3 for the period Oct. 1, 2012 through Total : 0.00 MO $ $

Sept. 30, 2013.
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Description:House Rest. System.

44 Option Year No. 4 for the period Oct. 1, 2013 through Total : 0.00 MO $
Sept. 30, 2014,
Description:HOB.
45 Option Year No. 4 for the period Oct. 1, 2013 through Total : 0.00 MO $
Sept. 30, 2014.

Description:House Rest. System.

Lump-Sum Price for Base
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